

SECRET

Proposal: CAN-49

January 8, 1957

STATEMENT OF WORK
PRODUCTION MODIFICATION TO THE
EVENT MARKER EQUIPMENT (F Rack)

The Contractor proposes to supply necessary engineering, labor, facilities and material to fabricate and incorporate the following modifications in fourteen (14) Event Marker Equipment Racks being produced for the System 1 and 3 Data Reduction Equipment.

1. Addition of two (2) moving styli and associated amplifiers.
2. Addition of appropriate connectors on the back of the cabinet and necessary wiring modifications to make the F Rack compatible with 14-channel data reduction equipment.
3. Modification of the timing function to operate from a one (1) minute mark supplied in the K Rack by the timing control circuits. Addition of a relay, several circuit changes and appropriate wiring modifications are required.

SECRET